




South Hopkins Water District System Improvements and New Administration Office Project
Preliminary Project Budget

$20,531,000
$2,500,000
$1,472,000

$24,503,000

$50,000
$80,000

$965,000
$414,000
$558,000

$2,067,000
$2,450,300

$29,020,300

Construction Costs

Non-Construction Costs

Transmission and Distribution
Storage
Equipment

Subtotal - Construction

Contingency
Total Estimated Project Cost

Engineering - Inspection
Engineering - Other

Administration
Planning

Engineering - Construction 

Subtotal - Non-Construction

Engineering - Design


